Utah Department of Transportation
Abstract of Bids
Project No: F-115-8(117)352

Engineer's Estimate

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.

05/22/2008
Bidder:
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DRY CREEK STRUCTURES LLC

Project Name: I-15, WILLARD, KAYSVILLE & CENTERVILLE AREAS 4586 S. CHERRY ST, UNIT A 3340 NORTH CENTER STREET
Desc of Construction: INSTALL CABLE BARRIER MURRAY,UT 84123 LEHI,UT 84043
Estimate Completion date on or before
County: BOX ELDER (3), DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 130,000.00 130,000.00 128,283.00 128,283.00 75,000.00 75,000.00
2 013150010 Public Information Services 1 Lump 2,000.00 2,000.00 539.33 539.33 1,000.00 1,000.00
3 015540005 Traffic Control 1 Lump 50,000.00 50,000.00 93,857.00 93,857.00 85,000.00 85,000.00
4 015720020 Dust Control and Watering 220 1000 gal 50.00 11,000.00 50.47 11,103.40 50.00 11,000.00
5 020560005 Borrow (Plan Quantity) 4550 cuyd 12.00 54,600.00 28.26 128,583.00 20.00 91,000.00
6 02221007P Remove Guardrail 210 ft 10.00 2,100.00 6.76 1,419.60 35.00 7,350.00
7 022210095 Remove Pipe Culvert 40 ft 15.00 600.00 22.21 888.40 20.00 800.00
8 022210100 Remove Culvert End Section 2 Each 150.00 300.00 191.79 383.58 100.00 200.00
9 023160020 Roadway Excavation (Plan Quantity) 400 cuyd 30.00 12,000.00 3.68 1,472.00 25.00 10,000.00
10 02633007* Reconstruct Drop Inlet (Type A) 7 Each 2,000.00 14,000.00 2,449.78 17,148.46 4,000.00 28,000.00
11 02633008* Reconstruct Drop Inlet (Type B) 9 Each 2,500.00 22,500.00 3,413.59 30,722.31 5,200.00 46,800.00
12 02721001P Untreated Base Course (Shoulder Dressing) 300 Ton 30.00 9,000.00 17.66 5,298.00 35.00 10,500.00
13 028420010 Delineator Type | 460 Each 26.00 11,960.00 23.72 10,911.20 25.00 11,500.00
14 028420020 Delineator Type Il 10 Each 28.00 280.00 25.74 257.40 27.00 270.00
15 028420030 Delineator - Culvert Marker 100 Each 30.00 3,000.00 27.76 2,776.00 30.00 3,000.00
16 028420050 Delineator - Freeway Turn Around 30 Each 50.00 1,500.00 48.96 1,468.80 55.00 1,650.00
17 02845002* Cable Barrier 34400 ft 16.00 550,400.00 13.98 480,912.00 16.25 559,000.00
18 02845003* Cable Barrier (Driven Sleeve) 10800 ft 15.00 162,000.00 12.87 138,996.00 11.00 118,800.00
19 02845004* Cable Barrier Terminal 13 Each 3,500.00 45,500.00 3,385.52 44,011.76 3,700.00 48,100.00
20 02845005* Cable Barrier / W-Beam Approach Transition 5 Each 3,000.00 15,000.00 5,343.75 26,718.75 5,500.00 27,500.00
21 02845007* Cable Barrier Anchor 4 Each 2,000.00 8,000.00 2,535.61 10,142.44 2,500.00 10,000.00
22 02845008* Cable Tension Gauge 2 Each 2,000.00 4,000.00 2,060.01 4,120.02 2,750.00 5,500.00
23 02845009* Cable Pulling Tool 2 Each 500.00 1,000.00 485.34 970.68 650.00 1,300.00
Subtotal 1,110,740.00 1,140,983.13 1,153,270.00
30 - LANDSCAPING
24 015710075 Drop-Inlet Barrier (Fiber Roll) 320 ft 13.00 4,160.00 6.63 2,121.60 8.00 2,560.00
25 029110015 Wood Fiber Mulch 220 1000sqft 25.00 5,500.00 32.30 7,106.00 35.00 7,700.00
26 029120050 Strip, Stockpile, and Spread Topsoil (Plan 8700 sqyd 0.50 4,350.00 1.63 14,181.00 4.50 39,150.00
Quantity)
27 029220010 Drill Seed 2 Acre 550.00 1,100.00 807.52 1,615.04 900.00 1,800.00
28 029220040 Broadcast Seed 150 1000sqft 20.00 3,000.00 20.19 3,028.50 22.00 3,300.00
Subtotal 18,110.00 28,052.14 54,510.00
40 - SIGNING
29 02891018P Sign Type PW-2 1312 sq ft 35.00 45,920.00 46.43 60,916.16 45.00 59,040.00
30 028910270 Remove Sign Less Than 20 Square Feet 1 Each 90.00 90.00 100.94 100.94 125.00 125.00
31 028910275 Remove Sign Greater Than or Equal to 20 10 Each 800.00 8,000.00 1,211.28 12,112.80 500.00 5,000.00




Utah Department of Transportation

Abstract of Bids

Project No: F-115-8(117)352

Engineer's Estimate

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.

05/22/2008
Bidder:

Page 2 of 4

DRY CREEK STRUCTURES LLC

Project Name: I-15, WILLARD, KAYSVILLE & CENTERVILLE AREAS 4586 S. CHERRY ST, UNIT A 3340 NORTH CENTER STREET
Desc of Construction: INSTALL CABLE BARRIER MURRAY,UT 84123 LEHI,UT 84043
Estimate Completion date on or before
County: BOX ELDER (3), DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Square Feet
32 028910285 Relocate Sign Less Than 20 Square Feet 1 Each 300.00 300.00 302.82 302.82 250.00 250.00
33 028910300 Small Sign Tubular Steel Post Base (B1) 1 Each 400.00 400.00 80.75 80.75 135.00 135.00
34 028910350 Sign Post Base (B6B) For S & W Section Steel 20 Each 1,110.00 22,200.00 1,095.20 21,904.00 1,125.00 22,500.00
Posts
35 028910360 Sign Post P2 1 Each 200.00 200.00 151.41 151.41 75.00 75.00
36 028910405 Post S4 X 9.5 4 Each 300.00 1,200.00 302.82 1,211.28 425.00 1,700.00
37 028910425 Post W10 X 19.0 8 Each 500.00 4,000.00 938.74 7,509.92 1,050.00 8,400.00
38 028910430 Post W10 X 22.0 8 Each 600.00 4,800.00 1,226.42 9,811.36 1,350.00 10,800.00
Subtotal 87,110.00 114,101.44 108,025.00
Total: 1,215,960.00 1,283,136.71 1,315,805.00
Percent of Engineer's Estimate: 105.52 % 108.21 %
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Desc of Construction: INSTALL CABLE BARRIER CENTERVILLE,UT 84014
Estimate Completion date on or before
County: BOX ELDER (3), DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 130,000.00 130,000.00 59,718.00 59,718.00
2 013150010 Public Information Services 1 Lump 2,000.00 2,000.00 1,143.00 1,143.00
3 015540005 Traffic Control 1 Lump 50,000.00 50,000.00 89,453.00 89,453.00
4 015720020 Dust Control and Watering 220 1000 gal 50.00 11,000.00 57.14 12,570.80
5 020560005 Borrow (Plan Quantity) 4550 cu yd 12.00 54,600.00 2251 102,420.50
6 02221007P Remove Guardrail 210 ft 10.00 2,100.00 9.88 2,074.80
7 022210095 Remove Pipe Culvert 40 ft 15.00 600.00 25.93 1,037.20
8 022210100 Remove Culvert End Section 2 Each 150.00 300.00 518.58 1,037.16
9 023160020 Roadway Excavation (Plan Quantity) 400 cuyd 30.00 12,000.00 12.91 5,164.00
10 02633007* Reconstruct Drop Inlet (Type A) 7 Each 2,000.00 14,000.00 3,371.08 23,597.56
11 02633008* Reconstruct Drop Inlet (Type B) 9 Each 2,500.00 22,500.00 4,004.72 36,042.48
12 02721001P Untreated Base Course (Shoulder Dressing) 300 Ton 30.00 9,000.00 24.41 7,323.00
13 028420010 Delineator Type | 460 Each 26.00 11,960.00 27.43 12,617.80
14 028420020 Delineator Type Il 10 Each 28.00 280.00 29.14 291.40
15 028420030 Delineator - Culvert Marker 100 Each 30.00 3,000.00 31.42 3,142.00
16 028420050 Delineator - Freeway Turn Around 30 Each 50.00 1,500.00 55.42 1,662.60
17 02845002* Cable Barrier 34400 ft 16.00 550,400.00 15.80 543,520.00
18 02845003* Cable Barrier (Driven Sleeve) 10800 ft 15.00 162,000.00 11.37 122,796.00
19 02845004* Cable Barrier Terminal 13 Each 3,500.00 45,500.00 3,841.13 49,934.69
20 02845005* Cable Barrier / W-Beam Approach Transition 5 Each 3,000.00 15,000.00 5,231.72 26,158.60
21 02845007* Cable Barrier Anchor 4 Each 2,000.00 8,000.00 3,906.25 15,625.00
22 02845008* Cable Tension Gauge 2 Each 2,000.00 4,000.00 2,334.59 4,669.18
23 02845009* Cable Pulling Tool 2 Each 500.00 1,000.00 571.36 1,142.72
Subtotal 1,110,740.00 1,123,141.49
30 - LANDSCAPING
24 015710075 Drop-Inlet Barrier (Fiber Roll) 320 ft 13.00 4,160.00 3.71 1,187.20
25 029110015 Wood Fiber Mulch 220 1000sqft 25.00 5,500.00 36.57 8,045.40
26 029120050 Strip, Stockpile, and Spread Topsoil (Plan 8700 sqyd 0.50 4,350.00 2.64 22,968.00
Quantity)
27 029220010 Drill Seed 2 Acre 550.00 1,100.00 914.18 1,828.36
28 029220040 Broadcast Seed 150 1000sqft 20.00 3,000.00 22.85 3,427.50
Subtotal 18,110.00 37,456.46
40 - SIGNING
29 02891018P Sign Type PW-2 1312 sqft 35.00 45,920.00 85.70 112,438.40
30 028910270 Remove Sign Less Than 20 Square Feet 1 Each 90.00 90.00 54.85 54.85
31 028910275 Remove Sign Greater Than or Equal to 20 10 Each 800.00 8,000.00 94.96 949.60
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Desc of Construction: INSTALL CABLE BARRIER CENTERVILLE,UT 84014
Estimate Completion date on or before
County: BOX ELDER (3), DAVIS (11)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
Square Feet
32 028910285 Relocate Sign Less Than 20 Square Feet 1 Each 300.00 300.00 149.81 149.81
33 028910300 Small Sign Tubular Steel Post Base (B1) 1 Each 400.00 400.00 171.41 171.41
34 028910350 Sign Post Base (B6B) For S & W Section Steel 20 Each 1,110.00 22,200.00 285.68 5,713.60
Posts
35 028910360 Sign Post P2 1 Each 200.00 200.00 171.41 171.41
36 028910405 Post S4 X 9.5 4 Each 300.00 1,200.00 1,142.73 4,570.92
37 028910425 Post W10 X 19.0 8 Each 500.00 4,000.00 2,056.91 16,455.28
38 028910430 Post W10 X 22.0 8 Each 600.00 4,800.00 2,628.27 21,026.16
Subtotal 87,110.00 161,701.44
Total: 1,215,960.00 1,322,299.39
Percent of Engineer's Estimate: 108.75 %




